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SECTION B Supplies or Services and Prices

1.0 CLAUSES AND PROVISIONS

1.1 Clauses and provisions in this document will be numbered in sequence, but will not necessarily appear in consecutive order.

1.2 Sections K, L, and M will be physically removed from any resultant award, but Section K will be deemed incorporated by reference in the resultant award.  The government may incorporate all or part of the offeror’s proposal in the resultant award.

2.0 TYPE OF CONTRACT

This is a Cost Plus Award Fee contract.  NAICS Code is 541511.  Award Fees payable under the contract will be based on the Contractor’s performance.  Award fees are specified separately for various Contract Line Items (CLINs) to simplify financial tracking.  See Section H of this contract for further details on the Award Fees and the Award Fee Plan (Section J Attachment 5).

3.0 CLIN DESCRIPTION

3.1 The Planning and Analysis Modernization Contract (“Modernization” contract, a.k.a. “Framework Contract”) includes a core for maintenance, enhancement, and development of new functions, collectively referred to here as Integrated Strategic Planning and Analysis Network (ISPAN) framework functions (“framework functions”).  A Statement of Objectives (SOO) details the government’s objectives for those functions.  The Modernization contractor shall be responsible for the framework functions immediately upon award.
3.2 The Modernization contract includes maintenance, enhancement, and development functions for an extant product line, responsibility for which shall start 1 October, 2004.  The extant product line includes the Theater Integrated Planning Subsystem (TIPS), Data Management Subsystem (DMS), Document Production System (DPS), and Cruise Missile Pre-Processor (CMPP)/Final Acceptance Process (FAP) Checker.  The term extant product line refers to those existing ISPAN applications for which the Modernization contractor shall assume responsibility.  Extant products are distinguished from the legacy applications in that the Modernization contractor shall not be responsible for operations and sustainment (O&S) of the legacy applications.
3.3 The Modernization contract  includes optional CLINS for additional maintenance, enhancement, and development functions as specified in the CLIN breakout, below.  The optional CLINS include additional extant ISPAN products, identified by individual TDD in Section J.  The optional CLINS also include non-ISPAN and enterprise products (C2 software O&S and Enterprise Data Base (EDB) functions), identified by individual TDD in Section J.  The government may choose to assign responsibility for the optional CLIN products to a different contract vehicle.  Award of this contract shall not award the optional CLINS; optional CLINS shall be exercised individually and separately.  The government shall give at least 30 days notice of intent to exercise any optional CLINS.  A proposal will be requested and negotiations will be concluded prior to exercise of any of these optional CLINs.
3.4 Materials/Other Direct Costs and Travel CLINS are collectively referred to as ancillary CLINS.
3.5 The tens and ones digits of the CLIN together represent the CLIN task.  The hundreds digit represents the “contract year,” running in conjunction with the Operations and Sustainment (O&S) CLINS (0-9).  If the contract is extended beyond ten years, the hundreds digit will wrap.  The thousands digit of the CLIN represents the block to which it is assigned (1, 2, or 3 for development, with 4 representing the O&S tail following Block 3).  For development (3600 funded) tasks, the contractor is not required to utilize a different CLIN for each year within a block, but may organize “contract year” CLINS to map to incremental deliveries, if desired.  The government Blocks and development CLIN periods of performance overlap, but it is not required to have overlapping O&S CLINS between blocks.
3.6 CLIN 1X01/2X01/3X01 Framework Functions Development (3600).  The framework functions represent a high-level breakout of the requirements listed in the SOO and Technical Requirements Document (TRD).  The contractor shall perform software development as outlined in the SOO and TRD in accordance with the approved Spiral Development Increment Plan (SDIP) and the approved Performance Work Statement (PWS), and shall maintain the software until transitioned to the Operations and Sustainment (O&S) CLIN.  The contractor shall utilize Work Breakdown Structure (WBS) elements to depict a breakout of tasks to be tracked separately under EVMS.  The initial functions to be tracked are specified in Section L, and will be incorporated from the proposal.  The contractor is encouraged to utilize WBS elements in addition to those mandated by Section L in order to simplify tracking of other program elements.  These additional sub-CLINS/WBS elements are not specified in the RFP because it is assumed each offeror will base the WBS elements on its proposed architecture.

3.7 CLIN 1X02/2X02/3X02 Framework Functions Operations and Sustainment (O&S—3400).  The framework functions represent a high-level breakout of the requirements listed in the SOO and TRD.  The contractor shall perform software maintenance and enhancements as directed by the government in accordance with the PWS.  It is expected, but not a requirement, that newly developed software will transition from the XX01 to XX02 CLIN following Block closeout.  As specified by the government, certain other software capabilities shall enter directly into O&S, to be followed by further enhancement.

3.8 CLIN 1X03/2X03/3X03 Award Fee for CLIN 1X01/2X01/3X01 (3600).

3.9 CLIN 1X04/2X04/3X04 Award Fee for CLIN 1X02/2X02/3X02 (3400).

3.10 CLIN 1X05/2X05/3X05 Reserved.

3.11 CLIN 1X06/2X06/3X06 Reserved.

3.12 CLIN 1X07/2X07/3X07 Extant Product Line O&S (3400).  Delayed start, 1 Oct 04.  Extant products are identified in the SOO and the individual products’ Technical Direction Document (TDD).  The contractor shall perform software maintenance and enhancements as directed by the government in accordance with the PWS.

3.13 CLIN 1X08/2X08/3X08 Reserved.

3.14 CLIN 1X09/2X09/3X09 Award Fee for CLIN 1X07/2X07/3X07 (3400).  Delayed start, 1 Oct 04.

3.15 CLIN 1X10/2X10/3X10 Reserved.

3.16 CLIN 1X11/2X11/3X11 ISPAN Additional Extant Product Line O&S (3400).  Optional.  Delayed start, NET 1 Oct 04.  Additional extant products are identified in the SOO and the individual products’ TDD.  The contractor shall perform software maintenance and enhancements as directed by the government in accordance with the PWS.

3.17 CLIN 1X12/2X12/3X12 Award Fee for 1X11/2X11/3X11 (3400).  Optional.  Delayed start, NET 1 Oct 04.

3.18 CLIN 1X13/2X13/3X13 Reserved.

3.19 CLIN 1X14/2X14/3X14 C2 Software O&S (3400).  Optional.  Delayed start, NET 1 Oct 04.  C2 software products are identified in the SOO and the individual products’ TDD.  The contractor shall perform software maintenance and enhancements as directed by the government in accordance with the PWS.

3.20 CLIN 1X15/2X15/3X15 Reserved.

3.21 CLIN 1X16/2X16/3X16 Award Fee for CLIN 1X14/2X142/3X14 (3400).  Optional.  Delayed start, NET 1 Oct 04.

3.22 CLIN 1X17/2X17/3X17 Reserved.

3.23 CLIN 1X18/2X18/3X18 EDB Data Administration, Data Services, Operations, and Sustainment (3400).  Optional.  Delayed start, NET 1 Oct 04.  Enterprise database software products and tasks are identified in the SOO and the individual products’ TDD.  The contractor shall perform software maintenance and enhancements as directed by the government in accordance with the PWS.  The scope of work under this CLIN, by definition, is deconflicted from and does not include effort that is performed by the ITCC contractor, unless by mutual agreement of the government, the Modernization contractor, and the ITCC contractor.

3.24 CLIN 1X19/2X19/3X19 Reserved.

3.25 CLIN 1X20/2X20/3X20 Award Fee for CLIN 1X18/2X18/3X18 (3400).  Optional.  Delayed start, NET 1 Oct 04.

3.26 CLIN 1X21/2X21/3X21 Reserved.

3.27 CLIN 1X22/2X22/3X22 Reserved.

3.28 CLIN 1X23/2X23/3X23 Travel/Materials/Other Direct Costs (3600—Cost reimbursable expenses incurred against 3600 CLINS).  The primary purpose of this contract is software development, operations, and sustainment; however, with government approval, the contractor may directly purchase hardware.

3.29 CLIN 1X24/2X24/3X24Travel/Materials/Other Direct Costs (3400—Cost reimbursable expenses incurred against 3400 CLINS).  The primary purpose of this contract is software development, operations, and sustainment; however, with government approval, the contractor may directly purchase hardware.

3.30 CLIN 1X25/2X25/3X25 Data (NSP)

3.31 CLIN 1X26/2X26/3X26 Potential, In-Scope Tasks (3600).  Additional, in-scope development tasks are foreseen under the vision embodied in the SOO as government concepts of operations mature.

3.32 CLIN 1X27/2X27/3X27 Potential, In-Scope Tasks (3400).  Additional, in-scope O&S tasks are foreseen under the vision embodied in the SOO as government concepts of operations mature.

3.33 CLIN 1X28/2X28/3X28 Special Performance Incentive (SPI) for Systems Engineering (3600).  A one-time SPI is constructed to incentivize sound systems engineering principles, as outlined in the Award Fee Plan.   This CLIN shall not be funded until the contractor declares it is ready to be evaluated under the terms of the Award Fee plan.  The contractor shall give a minimum of 12 months notice prior to the desired activation of this CLIN.  Value is set at $300,000.

3.34 CLIN 1X29/2X29/3X29 Minor Tasks.  During the course of the contract, work may be required which, for a variety of reasons, must be tracked separately (e.g. a study, which does not fit the classical definition of maintenance, or funding provided by an outside source to satisfy specific TRD requirements).  This series of CLINS exists in order to simplify financial tracking by the Modernization contractor and government program office in such situations.  These CLINS should be priced only if the offeror is proposing a specific task(s) to be accomplished, which should then be identified.
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