ACQUISITION NOTICE 7
· Due to Air Staff direction, the proposal due date has been delayed to 3 Nov 03.  An entirely revised schedule will be forthcoming.
· The Contracting Officer’s phone number has changed to 334-416-4823.

