



## SCHEDULE OF CHANGES

This amendment to the RFP will not extend the due date for receipt of proposals.

The following changes have been made to RFP number FA8720-04-R-0002:

- 1) Section B; In CLIN 0001 the Noun has been changed from "AN/FMQ 13(V)2 WIND SENSOR REPLACEMENT FIRST ARTICLE PRODUCTION UNIT(S)" to read "AN/FMQ-13(V)2 WIND SENSOR REPLACEMENT--INITIAL PRODUCTION UNITS".
- 2) Section F; In the Schedule the word "calendar" has been added before the word "days" in each statement before part I of Section F. In the fifth statement the number of days has been changed from 14 to 7.
- 3) Section I; The following clause has been added to this section, Clause 5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002)
- 4) Section K; The number "500" has been inserted into Clause 52.219-01 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)- ALTERNATE I (APR 2002) part A number 2 and Clause 5352.215-9007 USE OF NON-GOVERNMENT ADVISORS (AFMC) (NOV 1998) has been added.
- 5) Section M; the words "past performance" have been deleted from M003 part B.